

APRIL 10, 2018

ADDENDUM NO. 2
CITY OF DINUBA

RANDLE AVENUE CONSTRUCTION PROJECT
15-CDBG-10560

DINUBA, CALIFORNIA

NOTICE


Notice is hereby given that the plans and specifications for this project have been revised as prescribed by this Addendum. It is mandatory that all bidders comply with the changes detailed herein. This Addendum shall be signed by the Bidder and attached to the inside of the Contract Documents. All changes, omissions, additions and alterations in, on and to the Contract Documents and Specification will apply to proposals made for the execution of the various parts of the work affected thereby. Careful note of this Addendum shall be taken by all parties of interest so that the proper allowance may be made in all computations, estimates and contracts, and all trades affected shall be fully advised in the performance of the work which will be required by them. In cases of conflict between the Plans, Specifications and this Addendum, this Addendum shall govern.

1. **REVISION: Advertisement for Bids** – The bid date is hereby **changed** from April 12, 2018 to **Wednesday, April 18, 2018**. The location and time of bidding remains the same.
2. **Clarification: Requests for Information (RYI) from Bidders** - Deadline to submit RFI's is **12:00 PM on Thursday, April 12, 2018**. Addendum No. 3 will be issued on Friday, April 13, 2018 by 2:00 PM.

Bidders Acknowledgment

Ronald S. Yamabe, P.E.

Bidder's Authorized Representative


City Engineer